
UNITED STATES MARINE CORPS 
MARINE CORPS SYSTEMS COMMAND 

2200 LESTER STREET 
QUANTICO, VIRGINIA 22134-5010                       IN REPLY REFER TO:                                                                                                      

 5720 
           DON-USMC-2014-003099 
           4 Mar 14   
          
 
FOIA Group  
Ms. Rose Santos  
P.O. Box 368  
Depew NY 14043  
 
SUBJECT: FOIA DON-USMC-2014-003099 
 
Dear Ms. Santos: 
           
This responds to your FOIA request dated February 16 2014, which 
requests a copy of task order 0003 and the Statement of Work for 
contract M67854-12-D-5504. 
 
In light of the MCI Worldcom, Inc, v. GSA decision, the Department 
of Justice Office of Information and Privacy has advised the Navy 
Office of the General Counsel that submitter notification in 
accordance with Executive Order 12,600 should be made whenever an 
agency receives a FOIA request for documents that contain 
potentially confidential information in order to obtain and 
consider any objections to disclosure.  Therefore, in accordance 
with Presidential Executive Order 12,600, we allowed the submitter 
to review the contract and provide comment. 
 
Pursuant to the aforementioned Executive Order 12,600 request, the 
submitter provided the Marine Corps Systems Command with proposed 
redactions pursuant to 5 U.S.C. § 552 (b)(4).  These submitter 
redactions are identified in the enclosure.   
 
FOIA Exemption 5 U.S.C. § 552(b)(4) exempts from disclosure (i) 
voluntarily submitted commercial or financial information provided 
that the submitter does not “customarily” disclose the information 
to the public and provided that disclosure would be likely to 
interfere with the continued and full availability of the 
information to the government, or (ii) information likely to cause 
substantial harm to the competitive position of the person from 
whom it was obtained and likely to impact on the government’s 
ability to obtain reliable information in the future.  See 
Critical Mass Energy Project v. NRC, 975 F2d 871, 879-80 (D.C. 
Cir. 1992), cert. denied, 113 S.Ct. 1579 (1993); National Parks & 
Conservation Ass’n v. Morton, 498 F2d 765, 766 (D.C. Cir. 1974); 
Canadian Commercial Corp. v. Dept. of Air Force, 514 F.3d 37 (D.C. 
Cir., 2008).  
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In an effort to minimize further delay we request that you review 
the redactions and identify any withheld information that you wish 
to receive.  MARCORSYSCOM will then determine whether the release 
of any requested information is proper under the FOIA and provide 
any additional releasable information in a “final release” letter.  
If we do not receive any notification from you, which specifically 
requests the release of any redacted information by March 17, 
2014, this letter will become the final response and we will close 
this FOIA request.   
 
As of March 4, 2014, one half hour of search and review (currently 
billed at $44 per hour) has been expended during the processing of 
your request.  Please remit a check or money order, payable to the 
Treasurer of the United States in the amount of $44.00 to:  COMMANDER, 
ATTN LAW, MARCORSYSCOM, 2200 LESTER STREET, SUITE 120, QUANTICO VA 
22134-5010. 
 
If at any time you are not satisfied that a diligent effort was 
made to process your request, you may file an administrative 
appeal with the Assistant to the General Counsel (FOIA) at: 
Department of the Navy, Office of the General Counsel, ATTN:  FOIA 
Appeals Office, 1000 Navy Pentagon Room 4E635, Washington DC 
20350-1000. 
 
For consideration, the appeal must be received in that office 
within 60 days from the date of this letter.  Attach a copy of 
this letter and a statement regarding why you believe an adequate 
search was not conducted.  Both your appeal letter and the 
envelope should bear the notation “FREEDOM OF INFORMATION ACT 
APPEAL”.  Please provide a copy of any such appeal letter to the 
MARCORSYSCOM address above. 
 
Any questions concerning this matter should be directed to Mrs. 
Bobbie Cave at (703) 432-3934 or bobbie.cave@usmc.mil.   
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Section SF 1449 - CONTINUATION SHEET 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1005  1 Lot    
EXERCISED 
OPTION 

Spare Parts Block 
FFP 
The contractor shall provide parts and spares based upon SOW paragraph 3.11.2 - 
Spare Parts Block.  Partial deliveries will be accepted.   

 
See Page 23 at end of Schedule B. 
FOB: Origin 
MILSTRIP: M9545013RCZ7G91 
PURCHASE REQUEST NUMBER: M9545013RCZ7G91 
  

 

   
  
 
 NET AMT  
 
 ACRN AA 

CIN: M9545013RCZ7G911005 
 

  
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1007   Manmonth    
 FSR Support - OCONUS 

FFP 
Field Service Representatives (FSRs) as required (includes corrective/preventative 
maintenance, installation of replacement systems and training) for 317 systems.  
FSR support shall be provided in accordance with SOW paragraph 3.9 – Integrated 
Logistic Support, 3.10 - Maintenance Planning.  Partial deliveries acceptable.  
Pricing table in the proposal is hereby incorporated. 
FSR–Support - OCONUS  
FOB: Destination 
MILSTRIP: M9545013RCZ7G91 
PURCHASE REQUEST NUMBER: M9545013RCZ7G91 
  

 

   
  
 
 NET AMT  
 
 ACRN AA 

CIN: M9545013RCZ7G911007 
 

  
 

                 
 
 
 

(b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4) (b) (4)(b) 

(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1008  1 Lot   
EXERCISED 
OPTION 

Other Direct Costs/Replenishment 
FFP 
Other Direct Costs/Replenishment Spare Parts.  The Government must pre-approve 
all ODCs and replenishments parts to be purchased under this CLIN.  Damage 
repair in accordance with the SOW paragraph 3.10.3 – Depot Levels of 
Maintenance must be determined fair and reasonable by the Government prior to 
contractor execution. Partial deliveries will be accepted 
FOB: Origin 
MILSTRIP: M9545013RCZ7G91 
PURCHASE REQUEST NUMBER: M9545013RCZ7G91 
  

 

   
  
 
 NET AMT  
 
 ACRN AA 

CIN: M9545013RCZ7G911008 
 

  
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1009  1 Lot   
EXERCISED 
OPTION 

FSR In-Theater Travel 
FFP 
In accordance with SOW 3.9.4.1 
 
FOB: Destination 
MILSTRIP: M9545013RCZ7G91 
PURCHASE REQUEST NUMBER: M9545013RCZ7G91 
  

 

   
  
 
 NET AMT  
 
 ACRN AA 

CIN: M9545013RCZ7G911009 
 

  
 

                 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17311061A2A 252  67854   067443 2D M95450  
COST CODE: 3RCZ7G9111CH  
AMOUNT   

(b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)
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CIN M9545013RCZ7G911005:   
CIN M9545013RCZ7G911007:   
CIN M9545013RCZ7G911008:   
CIN M9545013RCZ7G911009   
 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
1005  Origin  Government  Origin  Government  
1007  Destination  Government  Destination  Government  
1008  Origin  Government  Origin  Government  
1009  N/A  N/A  N/A  Government  
 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
1005  POP 01-AUG-2013 TO 

31-JUL-2014  
N/A  USMC CAMP 508 

CLR-151 SEI/MMDC 
ATTN:  GYROCAM 
CAMP BASTION, LEATHERNECK   
FOB:  Origin  

M95306  

          
1007  POP 01-AUG-2013 TO 

31-JUL-2014  
N/A  N/A 

FOB:  Destination  
  

          
1008  POP 01-AUG-2013 TO 

31-JUL-2014  
N/A  USMC CAMP 508 

CLR-151 SEI/MMDC 
ATTN:  GYROCAM 
CAMP BASTION, LEATHERNECK   
FOB:  Origin  

M95306  

          
1009  POP 01-AUG-2013 TO 

31-JUL-2014  
N/A  N/A 

FOB:  Destination  
  

 

(b) (4)
(b) (4)
(b) (4)

(b) (4)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SOLICITATION/CONTRACT FORM  
         
                The Criticality code A has been added. 
  
 
SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 1005  
                The CLIN extended description has changed from The contractor shall provide parts and spares based 
upon SOW paragraph 3.11.2 - Spare Parts Block.  Partial deliveries will be accepted.  As listed in the proposal the 
spare parts list is hereby incorporated into the contract.See Page 23 at end of Schedule B. to The contractor shall 
provide parts and spares based upon SOW paragraph 3.11.2 - Spare Parts Block.  Partial deliveries will be accepted.  
As listed in the proposal the spare parts list is hereby incorporated into the contract.The Spares list for DO 0003 is 
incorportated at the end of Schedule B..  
 
 
 
The following have been added by full text:  
        SPARES LIST FOR DO 0003 

Spares List for DO 0003 (b) (4)
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(b) (4)
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        SPECIAL CLAUSES 
SECTION H – SPECIAL CLAUSES 
PERFORMANCE LOCATION AND SECURITY  
 

Due to security classification purposes, ITAR restrictions, and equipment 
sensitivities, the performance location will be under the control or in the presence 
of US and/or coalition forces. 

  
 
(End of Summary of Changes)  
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STATEMENT OF WORK 

STATEMENT OF WORK 
360 Degree Camera System  

 
1.   SCOPE.  This Statement Of Work (SOW) sets forth the work efforts required to procure, integrate, deliver and 
sustain a vehicle mounted 360 Degree Camera System referred to as the Vehicle Optic Sensor System (VOSS).  This 
support will include providing logistics support, technical support, field service support, training, technical manuals, 
provisioning technical documentation and preparing associated documentation for a minimum of one (1) and a 
maximum of nine-hundred-fifty-one (951) VOSS.  The Contractor shall also provide the necessary services/support 
to enable the Government to integrate the VOSS onto Mine Resistant Ambush Protected (MRAP) Family of 
Vehicles. 
The Contractor shall deliver VOSS that meets the requirements of the Performance Specification (P-Spec), in 
accordance with (IAW) the system engineering, program management and control tasks described herein. 
 
This SOW includes the associated Program and Data Management, Meeting and Reviews, System Engineering, 
Producibility, Cosite Testing, Safety and Occupational Health, Configuration Management, Engineering Drawings, 
Integrated Logistics Support, Maintenance Planning, Supply Support, Technical Publications, Support Equipment 
and Contractor Performance Measurement. 
2.  APPLICABLE DOCUMENTS.  The following documents form a part of this SOW to the extent specified 
herein and provides references to both Government and contractor requirements.  The most recent revision of the 
referenced document at the time of contract shall be used unless otherwise specified.  In the event of conflict 
between the applicable documents and this SOW, the SOW shall take precedence.  Nothing in this document, 
however, supersedes applicable laws and regulations unless a specific exemption has been obtained.  References 
cited within the following documents herein are hereby incorporated by reference. 
2.1  Military Standards and Specifications.  
     
 MIL-PRF-29612  Training Data Products 

 MIL-PRF-32216  Evaluation of Commercial Off-The-Shelf (COTS) Manuals and  

     Preparation of Supplemental Data 
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 MIL-PRF-49506  Logistics Management Information 

 MIL-STD-129  Military Marking for Shipment and Storage 

 MIL-STD-130  Identification Marking of U.S. Military Property 

 MIL-STD-196  Joint Electronics Type Designation System 

 MIL-STD-882  Standard Practice for System Safety 

 MIL-STD-1332  Definitions of Tactical, Prime, Precise, and Utility Terminologies for 
Classification of the DoD Mobile Electric Power Engine Generator Set Family 

 MIL-STD-2073-1  DoD Standard Practice for Military Packaging 

 MIL-STD-810F Environmental Test Methods and Engineering Guidelines 
 
2.2  Military Handbooks (MIL-HDBK).  
 
 MIL-HDBK-61  Configuration Management Guidance 

 MIL-HDBK-217  Reliability Prediction of Electronic Equipment 

 MIL-HDBK-470  Designing and Developing Maintainable Products and Systems 

 MIL-HDBK-502  Acquisition Logistics 

 MIL-HDBK-512  Parts Management 

 MIL-HDBK-633  Mobile Electric Power Engine Generator Standard Family General 
Characteristics 

 MIL-HDBK-781  Reliability Test Methods, Plans, and Environments for Engineering 
Development, Qualification, and Production 

 MIL-HDBK-454A  Safety Design Criteria - Personnel Hazards 

 MIL-HDBK-828A  Department of Defense Handbook Laser Safety on Ranges and in Other Outdoor 
Areas 

 
2.3  Other Government Documents.  Unless otherwise stated, the following documents may be obtained from the 
Document Automation and Production Service, Building 4/D, 700 Robbins Avenue, Philadelphia, PA  19111-5094, 
or visit http://dodssp.daps.mil. 
 
 DII COE I&RTS  Defense Integration Information Common Operating Environment Integration 

and Runtime Specification 

 FED-STD-313   Material Safety Data, Transportation Data and Disposal Data for 
Hazardous Materials Furnished to Government Activities 

 NAVSEAINST 9310.1  Naval Lithium Battery Safety Program 

 NAVINST 5100.27A        Navy Laser Hazards Control Program 

 TM S9310-AQ-SAF-010 Technical Manual for Batteries, Navy Lithium Safety Program Responsibilities 
and Procedures 

 
(Copies of TM S9310-AQ-SAF-010 are available from Naval Weapons Support Center, Code 3057, Building 36, 
Crane, IN 47522-5060) 
 

MCO 5100.29A   Marine Corps Safety Program 

MCO P4400.150E   Consumer Level Supply Policy Manual 

 29 CFR 1910   Occupational Safety and Health Standards (OSHA) 
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The Code of Federal Regulations (CFR) and the Federal Register (FR) are for sale on a subscription basis by the 
Superintendent of Documents, U.S. Government printing office, Washington, DC 20402.  When indicated, reprints 
of certain regulations may be obtained from the Federal agency responsible for issuance thereof. 
 
2.4  Non-Government Documents. 
 
 ASME Y14.34   Associated Lists 

 ASME Y14.100   Engineering Drawing Practices 
 
(Copies of ASME documents are available from www.asme.org or American Society of Mechanical Engineers 
Information Central Orders/Inquiries, P.O. Box 2300, Fairfield, NJ 07007-2300.) 
 
 ASTM D3951   Standard Practice for Commercial Packaging 

 ASTM D4169-01e1  Standard Practice for Performance Testing of Shipping Containers and Systems 
 
(Copies of ASTM documents are available from www.astm.org or American Society for Testing and Materials 
International, 100 Barr Harbor Drive, West Conshohocken, PA 19428-2959.) 
 
 EIA-649   National Consensus Standard for Configuration Management 
 
(Copies of EIA documents are available from www.eia.org or Electronic Industries Alliance Corporate Engineering 
Department, 2500 Wilson Boulevard, Arlington, VA, 22201.) 
 
 IEEE/EIA 12207  Standard for Information Technology – Software Life Cycle Processes 
 
(Copies of IEEE/EIA 12207 are available from www.ieee.org or Institute of Electrical and Electronics Engineers 
Service Center, 445 Hoes Lane, Piscataway, NJ 08854-1331.) 
 
 NAS 411   HAZMAT Management Program 
 
(Copies of National Aerospace Standard (NAS) 411 are available from www.aia-aerospace.org or Aerospace 
Industries Association of America, 1250 Eye Street, NW, Suite 1200, Washington, DC 20005-3924.) 
 
3. SYSTEM REQUIREMENTS.  System requirements shall be in accordance with the VOSS Performance 
Specification (P-Spec). 
 
3.1 Concept of Operations.  The Contractor shall develop, update, and maintain a concept of operations for the 
system that describes how the system will be operated, maintained and training will be conducted.  The Contractor 
shall identify effects of the concept of operations on the performance of the system. 
 
3.2 Program and Data Management.  
 
3.2.1   Program Management.  The Contractor shall establish and maintain program management practices 
throughout the period of performance.  Program management practices shall provide visibility into the Contractors’ 
organization and techniques used in managing the program, specifically subcontractor and data management.  
Documentation shall be readily available to Government representative(s) during planned visits.  Starting from 
contract award, System Status Reports, Parts Inventory and Field Service Representative (FSR) Status Reports will 
be submitted weekly.  Warranty Parts Tracking Reports and Overall Program Status/Management Reports will be 
submitted monthly.  The reporting period will be from the first to last business day of each month, beginning thirty 
(30) calendar days after contract award. 
 
3.2.2   Subcontractor Management.  The Contractor is responsible for performance of requirements delineated in this 
SOW, and shall institute appropriate management actions relative to subcontractor performance.  Requirements that 
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are contractually specified shall apply to subcontractor performance; however, the Contractor shall be accountable 
for compliance of subcontractors and is responsible for ensuring all deliverable products comply with the contract 
requirements. 
 
3.2.3   Data Management.  The Contractor shall establish a system for management of all data required under this 
contract.  The Contractor, in developing information that will be furnished to the Government, shall make the 
maximum use of existing data and provide maximum multiple use of technical information.  Any electronic 
databases or applications used to store, track, share, transmit or display information pertaining to this contract shall 
be web-based.  Government use of any data management system shall not require installation of client software on 
Government computer systems (with the exception of Internet Explorer and Microsoft Office).  Specific data 
management functions shall include schedule control for deliverables, maintenance of deliverables, and approval of 
deliverable format, distribution, and delivery of data products.  The system shall include facilities for storage of all 
data developed or utilized for this contract, and shall provide equal access to data by the Government.  The 
Contractor shall ensure all data is centrally available for Government review to ensure continuity of the system 
fabrication and supporting documentation.  The Government reserves the right to review all data associated with and 
developed for the VOSS. 
 
3.2.3.1   Schedule Planning.  The Contractor shall maintain an accurate schedule of program events and 
recommended program schedules, including review and evaluation techniques, which provide for the earliest 
delivery schedule while at the same time satisfying all requirements in a price effective manner.  The program 
schedule shall include all significant events, and a Program Planning Milestone Chart shall depict major tasks and 
events from start to completion of the contract.  The Contractor shall notify the Government in writing of any 
anticipated or projected work stoppages or delays that will impact schedules.  Reports will be submitted monthly 
with the first being submitted within thirty (30) calendar days after contract award. 
 
3.2.3.2   Assignment of Responsibility and Authority.  The Contractor shall identify the organizational elements 
responsible for the conduct of the activities delineated in this SOW.  Responsibilities shall be assigned and clear 
lines of authority defined for determining and controlling the resources necessary to satisfy each element of this 
SOW.  The following billets shall be considered key personnel.  The Government shall be notified within twenty-
four (24) hours of any authority, responsibility or key personnel changes made by the Contractor during the period 
of performance. 
 
3.2.3.2.1   Project Manager (PM).  The Contractor shall designate a PM who shall possess sufficient corporate 
authority to manage, direct, execute and control all elements of the contract.  The PM shall serve as the primary 
point of contact between the Contractor and the Government, and be responsible for the coordination of all 
Contractor activities related to the contract.  The PM shall be responsible for ensuring program integrity and overall 
contract performance. As appropriate, the PM will ensure pertinent issues impacting contract performance are 
addressed in a timely manner. 
 
3.2.3.2.2   Theater Lead FSR Manager.  The Contractor shall designate a Theater Lead FSR Manager who shall 
possess sufficient authority to manage, direct, execute and control all in-theater FSR elements of the contract. 
 
3.3 Reserved.     
 
3.4 Meetings, In-Process Reviews (IPRs), Conferences, and Audits. 
 
3.4.1   Contractor Responsibilities.  The Contractor shall plan, host, attend, coordinate, support, and conduct 
meetings, IPRs, conferences, and audits (hereinafter called "reviews").  The reviews shall be conducted at 
Government and Contractor facilities.  Reviews requiring demonstration and/or examination of equipment shall be 
conducted at the Contractor's facility.  All such reviews shall be included in the program schedule and may be held 
concurrently with the Government’s approval.  The Contractor shall prepare agendas, conference presentation 
materials and provide minutes and reports following each review.  Agendas will be submitted within seven (7) 
calendar days prior to each meeting, audit, or review.  The Government reserves the right to cancel any review or to 
require any review to be scheduled at critical points during the period of performance.  Action item documentation, 
assignment of responsibility for completion and due dates shall be determined prior to adjournment of all reviews.  



M67854-12-D-5504 
 

Page 33 of 84 
 

 

A summary of all action items, responsible parties, and estimated completion dates shall be included with the 
minutes.  Minutes will be submitted within seven (7) calendar days after each meeting, audit, or review. 
 
3.4.2   Post Award Conference (PAC).  The Contractor shall host a PAC at the Contractor's facility within thirty (30) 
calendar days after contract award.  The purpose of the PAC is for the Contractor to review and demonstrate to the 
Government the management procedures, provide progress assessments, review of technical and other specialty area 
status, and to establish schedule dates for near term critical meetings/actions.  The Contractor shall present 
management and program implementation processes. 
 
3.4.3   In-Process Review (IPR).  IPRs will be held on a quarterly basis or as required, at a date and location 
mutually agreed upon.  The Government reserves the right to cancel any review or to require any review to be 
scheduled during the period of performance.  The Contractor’s progress, management, technical support services (if 
any), integrated logistics support, administrative, assurance of compliance with contract requirements, program 
status, funding, problem identification and resolutions shall be agenda items.  Actual versus expected performance 
of each area shall be addressed.  The Contractor shall prepare presentation materials providing an overview of all 
agenda items.  The Government will give a thirty (30) day advance notice of IPR. 
 
3.5 Environment, Safety, and Occupational Health (ESOH). 
 
3.5.1   System Safety.  The Contractor shall identify and evaluate environmental, safety, and health hazards, define 
risk levels, and establish a program that manages the probability and severity of all hazards associated with 
development, use and disposal of the VOSS IAW MIL-STD-882.  Residual risks will be evaluated by the 
Government IAW MIL-STD-882 and accepted as appropriate prior to exposing people, equipment or the 
environment to known system related ESOH risks.  The Contractor must identify all explosive safety risks in the 
system safety documentation.  The safety program shall address personnel and equipment concerns relative to the 
design, development, testing, use, maintenance, life cycle support and disposal of the VOSS.  
 
3.5.1.1   Safety Assessment.  The Contractor shall perform and document a Safety Assessment to identify all safety 
features of the hardware, software and system design and to identify procedural, hardware and software related 
hazards that may be present in the VOSS including specific procedural controls and precautions that should be 
followed.  In addition, the Contractor shall make recommendations applicable to hazards at the interface of the 
VOSS with other systems.  Safety Assessment will be submitted within sixty (60) calendar days after contract 
award.   

 
3.5.1.1.1   Safety Assessment Report (SAR).  The Government will conduct a SAR in which the Contractor shall 
provide its Safety Assessment documentation and System Hazard Analysis, System Safety Hazard Analysis Report, 
along with Occupational and Support Hazard Analysis documentation for review and incorporation into the SAR.  
The SAR will document all safety issues clearly identifying any residual risks of the VOSS.  The Government will 
submit documentation to the Contractor identifying all hazards.  The Contractor shall submit a signed statement that 
all identified hazards have been eliminated or their associated risks controlled to acceptable levels and the VOSS is 
ready to field and operate.  In addition, the Contractor shall make recommendations applicable to hazards at the 
interface of the VOSS with other systems. 
 
3.5.1.2   System Hazard Analysis (SHA) and Report.  The Contractor shall perform and document a SHA to identify 
hazards and assess the risk of the total system design, including software, batteries, laser radiation and subsystem 
interfaces.  The SHA shall verify system compliance with safety requirements contained in system specifications, 
identify previously unidentified hazards associated with the subsystem interfaces and system functional faults, and 
recommend actions necessary to eliminate identified hazards and/or control their associated risk to acceptable levels.  
The SHA shall include any selected hazards, hazardous areas, or other specific items to be examined or excluded.  
The Contractor shall provide a SHA report to the Government and identify any residual hazards that require 
Government acceptance sixty (60) calendar days after contract award.  
 
3.5.1.3   Lasers.  The Contractor shall ensure proper design, use, and disposal of all equipment and systems capable 
of producing laser radiation including laser fiber optics.  The Contractor shall verify that proper labeling is in place 
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as required for the laser classification.  The Contractor shall be responsible for providing safety support to the 
Government for all laser safety related requirements. 
 
3.5.1.3.1   Laser Support.  The Contractor shall provide support for the Naval Laser Safety Review Board’s review 
of all Class 3b and Class 4 lasers and all lasers used in combat, combat training, or classified in the interest of 
national security regardless of hazard classification (Military Exempt lasers).  The Contractor shall ensure that all 
Military Exempt laser systems have an appropriate disposal plan according to the guidelines set forth by the Food 
and Drug Administration (FDA). 
3.5.1.4   Material Safety Data Sheets (MSDS).  The Contractor shall make available MSDS to the Government for 
review. 
 
3.6   Configuration Management (CM) Process.  The Contractor shall maintain a CM process for the control of all 
hardware and software configuration documentation, media and parts representing or comprising the VOSS.  The 
principles contained in EIA-649 and MIL-HDBK-61 may be used for guidance.  The Contractor's CM process shall 
consist of configuration identification, configuration control, configuration status accounting and configuration 
audits. The Contractor shall provide all configuration changes to the Government for review. 
 
3.6.1   Configuration Control.  The Contractor shall maintain Configuration Control of the VOSS.  The Contractor 
shall implement configuration control methods and procedures, which maintain the integrity and traceability of an 
established baseline. 
 
3.6.2   Engineering Change Proposals (ECPs).  The Contractor shall submit notification to the Government for all 
ECPs.  The Government will review all ECPs prior to implementation on the VOSS. 
 
3.6.3   Requests for Deviation.  The Contractor has configuration control of the VOSS.  The Contractor shall submit 
notification to the Government for all deviation to the VOSS prior to their implementation.  
 
3.6.4   Notification of Changes to Commercial Equipment/Software.  The Contractor shall submit notification to the 
Government when changes occur to commercial equipment or software, which is being procured or fabricated by the 
Contractor off-the-shelf, and the Government does not control the Contractor’s design.  The Contractor shall submit 
a change notice to the Government implementing any ECPs and the Government will review all ECPs.  ECPs shall 
be submitted within fifteen (15) calendar days after known change. 
  
3.7 Engineering Drawings. 
 
3.7.1   Provisioning Technical Documentation.  The Contractor shall provide all of the technical documentation 
required to enable the Government to conduct organic maintenance or compete future maintenance support.  The 
Contractor shall develop/document Engineering Data For Provisioning (EDFP) used to describe parts/equipment and 
consists of data such as specifications, standards, drawings, photographs, sketches and descriptions, and necessary 
assembly and general arrangement drawings, schematic drawings, schematic diagrams, wiring and cable diagrams 
necessary to indicate the physical characteristics, location, and/or function of the items described in the Provisioning 
Parts List (PPL).  All EDFP will be submitted within sixty (60) calendar days after contract award.  Changes to 
Provisioning Technical Documentation which add to, delete, supersede, or modify items previously listed which are 
approved for incorporation into the VOSS shall be developed and documented by the Contractor using a Design 
Change Notice (DCN) or equivalent notification protocol. 
 
3.8     Cosite Testing.  The Contractor shall support the Government testing activity by providing limited training of 
the VOSS as well as installing and uninstalling the VOSS onto MRAP All-Terrain Vehicle (M-ATV).  The 
Contractor shall provide a team to perform the installation and post test system removal effort along with providing 
all necessary tools and equipment.  Cosite test support will be required at the Aberdeen Test Center, Aberdeen, MD. 
 
3.8.1   Integration Completion Report.  The Contractor shall provide the Government a written report summarizing 
the installation activities of the VOSS onto the M-ATV.  The report shall include reference to any obstacles 
encountered and corrective actions implemented during the installation effort. 
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3.8.2   USMC Cosite Responsibilities.  The USMC will provide the following support: one (1) M-ATV, a testing 
facility and lifting equipment.   Note“The Contractor’s responsibility  for returning the vehicle back to its original 
state after installing and/or uninstalling the VOSS unit does not include cosmetic restoration or functional repair 
unless caused by the Contractor’s negligence or failure to follow any specific procedures provided by the 
Government to the contractor prior to receiving access to a Government furnished vehicle.” 
3.9     Integrated Logistic Support (ILS).  The Contractor shall plan and conduct an ILS program, which shall govern 
the management of the ILS effort.  The ILS effort shall be conducted as an integral part of the development and 
integration process to define the range and depth of the required support, and address all applicable and related 
elements of logistics. 
 
3.9.1   ILS Management Team/Integrated Product Team (ILSMT/IPT).  A joint Government/Contractor ILSMT/IPT 
shall be established to monitor the status of the ILS program implementation.  The ILSMT/IPT shall provide a 
means for coordinating logistic matters, schedules and SOW performance, ensuring adequacy, and timeliness of 
Government inputs and action, and assisting the Government ILS manager in discharging their responsibilities.  The 
Government will appoint the chairperson of the ILSMT/IPT.  Sub-teams or committees may be established as 
necessary to monitor such program elements as tests or demonstrations. 
 
3.9.2   ILSMT/IPT Meetings.  ILSMT/IPT meetings shall be in conjunction with the quarterly program reviews 
(IPRs) and shall be held at times and places mutually agreed to by the Government and Contractor.   
 
3.9.3   Integrated Logistics Support (ILS) Process.  The Contractor shall have a documented ILS process for the 
VOSS.  The ILS process shall also assign responsibilities and establish milestones for executing the ILS program.  
The ILS process shall ensure the VOSS, when fielded, will satisfy all supportability criteria.  The Contractor's 
program/process shall be available for Government review, upon request. 
 
3.9.4   Contractor Logistics Support (CLS).  The Contractor shall provide logistics support services for system 
unique items necessary to maintain the operational readiness of the VOSS.  CLS shall include the following: 
 

a. Maintenance 
b. Supply 
c. Component Exchange 
d. Calibration (if required) 
e. Spare Parts Block 
f. Technical Assistance 
g. Failure Analysis 
h. Warranty Management 
i. Training (to include laser radiation safety) 
j. Cosite Testing/Responsibilities 
k. Integration of VOSS and its components onto MRAP Family of Vehicles 

 
3.9.4.1  Outside the Continental United States (OCONUS) Field Service Representative (FSR) Support.  The 
Contractor shall provide OCONUS support to all VOSS in deployment locations as required, including areas where 
U.S. and coalition forces are engaged in military operations.  The Contractor’s FSRs shall: 

• Maintain an operational readiness greater than or equal to 90% for assigned systems.  The VOSS 
Operational Readiness (OR) equals Mission Capable (MC) divided by the Total Systems (TS).  OR shall be 
displayed as a percentage.  Example:  OR = MC ⁄ TS  

• Work closely with the using units and the Marine Corps Systems Command (MCSC) Liaison Officer 
(LNO) in-theater who will notify FSRs to conduct repairs or maintenance. 

• Ensure the MCSC Program Office is informed within twenty-four (24) hours of any issues involving 
systems and/or personnel.   

• Conduct scheduled and unscheduled maintenance 
• Conduct operational, maintenance, train-the-trainer training and mentoring of USMC personnel located 

in-theater.   
• Provide warranty status report and report any warranty issues to the MCSC Program Office for repair and 

parts replacement. 
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• Install, un-install or replace VOSS. 
• Remove any and all salvageable parts from un-repairable VOSS and store into the parts stockpile to be 

recycled.  These parts shall be listed on the weekly/monthly parts inventory list and marked as salvaged 
parts.   

• Provide the necessary tools required in order to perform maintenance activities  
• Support inventory management and parts ordering through the MCSC Program Office.   
• Provide the MCSC Program Office with weekly equipment status readiness reports in an approved 

format.   
• Adhere to the repair reporting policy set in place by PM CIED. 
• Conduct repair of repairables outside of warranties.  

Note:  “The FSRs performing work on this program OCONUS will be hereby designated as civilian noncombatant 
personnel who are authorized to accompany the military forces of the United States in areas of conflict, combat, and 
contingency operations and are designated as "mission essential contractor personnel" as defined in DoD 
Instruction 3020.37.” 

3.9.4.2   Deployment Requirements.  All FSRs identified for OCONUS deployment must be able to complete the US 
CENTCOM requirements as per the USCENTCOM Individual Protection and Individual Unit Deployment Policy.  
This includes any modifications to the policy which may arise in the future.  FSRs must also be capable of obtaining 
a National Agency Check with Inquiries Background Investigation that has been verified in the Joint Personnel 
Adjudication System or possess an active Secret Security Clearance.   
 
3.10     Maintenance Planning.  The Contractor shall conduct maintenance planning to define optimal maintenance 
activities, which fully support the VOSS maintenance concepts.  All maintenance whether Organizational, 
Intermediate, or Depot maintenance will be performed by the Contractor’s FSRs.  FSRs and trained USMC 
operators/maintainers can perform First Echelon organizational Maintenance.  As there will be no Military 
Occupational Specialty (MOS) assigned to this program the Contractor must provide specially trained mechanics 
and technicians to sustain the VOSS in all five maintenance categories (Echelon One through Echelon Five).  It must 
be understood all levels of maintenance may include Battlefield Damage Assessment and Repair (BDAR) tasks.  
The Contractor will provide all labor, services, parts, supplies, packaging and shipment of items necessary to 
maintain, diagnose and correct malfunctions or failures in regards to the overall operation of the VOSS and to 
accomplish all maintenance required.  The Contractor shall coordinate with each site point of contact as a courtesy 
to assure access to the systems.  The maintenance concept for the VOSS is defined below. The Government reserves 
the right to change the assumptions listed below. The Contractor must be prepared to revise maintenance plans if 
circumstances change.  
 
3.10.1   Organizational Maintenance.  Organizational maintenance will be performed by both FSRs and trained 
USMC operators/maintainers.  This will include maintenance performed in the USMC maintenance categories of the 
First Echelon as described in MCO P4790.1, all of which will be part of the operators/maintainers training course.  
Examples include, expeditious assessment and maintenance conducted under battlefield conditions as well as visual 
inspections, provide testing, cleaning, tightening, and other minor adjustments and checking critical fluid levels if 
feasible in the front lines of the battle space.  
 
3.10.2   Intermediate Maintenance.  Intermediate maintenance will be performed by FSRs only.  This will include 
maintenance performed in the USMC maintenance categories of both the Third and Fourth Echelon as described in 
MCO P4790.1.  Examples include scheduled maintenance, diagnosis and isolation of equipment/modular 
malfunctions, replacement, adjustment and alignment of major assemblies/modular components which can be 
readily removed/installed and do not require critical adjustment. Intermediate maintenance services shall be 
performed as soon as possible, after request from the MCSC LNO, Marine Expeditionary Force and/or Marine 
Operating Unit(s) has been received.  
 
3.10.3   Depot Levels of Maintenance.  The Marine Corps contemplates that Depot Levels of Maintenance shall 
solely be performed by CLS, but reserves the right to revise this strategy in the future.  Depot Levels of Maintenance 
are focused on returning the VOSS to an operational status as described in MCO P4790.1 under the USMC’s Fifth 
Echelon maintenance category.  Depot level maintenance consists of complete repair or rebuild of parts, assemblies, 
subassemblies and end items, including secondary repairables.  Depot Levels of Maintenance shall also be used to 
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perform catastrophic and non-warranty repairs when notified by the LNO or Marines utilizing the VOSS.  Until and 
unless informed otherwise, the contractor shall support equipment under the assumption that no USMC depot 
maintenance will be used.  When catastrophic repair or additional parts are necessary, the Contractor shall submit a 
quote for approval to the CIED Program Office prior to ordering parts or making repairs. 
3.10.4   Maintenance of Legacy Systems.  The Government has fielded two-hundred-forty-five (245) legacy systems 
(two-hundred-five (205) VOSS and forty (40) Portable Rapid Surveillance Systems) with capabilities similar to 
VOSS units.  CLS and FSR support ordered under this contract may be tasked to support the legacy systems 
CONUS & OCONUS.  There are three (3) VOSS located in Camp LeJeune, NC and three (3) VOSS located in 
Camp Pendleton, CA.  In such an event, the Government will provide sufficient technical data for the legacy 
systems to make such tasking feasible. The Contractor shall execute non-disclosure agreements if needed to access 
any proprietary data applicable to supporting the legacy systems. 
 
3.11     Supply Support.  
 
3.11.1   Provisioning Technical Documentation.  The Contractor shall develop/document Provisioning Technical 
Documentation to include, but not be limited to a Provisioning Parts List (PPL), Long Lead Time Items List 
(LLTIL), and Tools and Test Equipment List (TTEL).  These lists will be provided sixty (60) calendar days after 
contract award.   
 
3.11.1.1   Provisioning Parts List (PPL).  The PPL is a tool used to determine the range of support items required to 
maintain the end item for an initial period of service usually two (2) years, but may be extended up to five (5) years 
if necessary.  This period of service is also known as the “demand/development period”, during which time usage 
data is tracked and used to determine future sustainment requirements.  The PPL shall contain the end item, 
component or assembly and all support items which can be disassembled, reassembled, or replaced, and which, 
when combined, constitute the end item, component or assembly.  The PPL shall include items such as parts, 
materials, connecting cabling, piping, and fittings required for the operation and maintenance of the end 
item/equipment, component, or assembly.  This includes all repairable commercial items unless excluded by the 
provisioning requirements.  The PPL shall contain repair kits and repair parts sets required to maintain the end item, 
component, or assembly equipment. 
 
3.11.1.2   Long Lead Time Items List (LLTIL).  The Contractor shall provide a LLTIL that contains those items 
which, because of their complexity of design, complicated manufacturing process or limited production capacity, 
may slow production or procurement cycles which would preclude timely and adequate delivery, if not ordered in 
advance of normal provisioning. 
 
3.11.1.3   Tools and Test Equipment List (TTEL).  The Contractor shall provide a TTEL that shall contain those 
support items required to inspect, test, calibrate, service, repair or overhaul an end item. 
 
3.11.1.4   Common and Bulk Items List (CBIL).  The CBIL contains those items that are difficult or impractical to 
list on a top down/disassembly sequence PPL, but for which provisioning may be required to support the operation 
of the end item/equipment.  These items are subject to wear or failure, or otherwise required for maintenance, 
including planned maintenance of the end item/equipment.  The Contractor shall indicate the material type, grade, 
class, etc.  The Contractor shall submit sufficient information to enable the Government to relate the 
material/specification number to the pertinent item. The CBIL will be submitted within sixty (60) calendar days after 
contract award. 
 
3.11.1.5   Design Change Notice (DCN).  The Contractor shall use a DCN to identify changes to Provisioning 
Technical Documentation which add to, delete, supersede, or modify items previously listed which are approved for 
incorporation into the end item. DCNs will be submitted within fifteen (15) calendar days after known change. 
 
3.11.2   Spare Parts Block.  Based on the submitted PPL and CBIL the Contractor shall make the recommendation 
and the CIED Program Office will make the final determination on which parts and what quantity should be 
included in the spare part block (spare parts) ordered to maintain maximum combat readiness for the VOSS.  The 
Contractor shall order, ship and maintain the spare part block for the VOSS.  This block shall contain consumables 
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and spare parts to support the VOSS.  All component parts from the spare part block used for warranty repairs shall 
be paid for and replenished by the Contractor.   
 
3.12   Technical Publications.  All technical publications will be submitted within sixty (60) calendar days after 
contract award. 
 
3.12.1   Commercial Manuals.  The Contractor shall provide commercial, operator and maintenance manual(s) for 
the VOSS IAW MIL-PRF-32216, to include supplemental data as necessary to enable the US Government (USMC) 
to maintain the VOSS organically.  The manual(s) shall contain installation, operation, troubleshooting, and 
maintenance instructions.  The manual(s) shall include a complete repair parts lists (including exploded views of all 
assemblies and subassemblies) and special tools lists.   
 
3.12.2   Change Pages/Modification Instructions.  The Contractor shall provide change pages/modification 
instructions to the manuals as a result of approved changes to the baseline system.  The Government requires 
notification of all changes and revisions to the manuals for the duration of this contract.  Notice of new 
models/equipment, when they are available, is also required for Government information.   
 
3.13   Training Products and Services.  The Contractor shall provide a training program in OCONUS locations.  
Prior to course initiation, the Contractor shall meet safety standards IAW local, state and federal regulations.  
Consideration needs to be given for training at different levels for the Operator and Maintainer (Operator/Crew) and 
New Equipment Training (NET).  Training program structure documentation will be submitted within forty-five 
(45) calendar days after contract award for review.  The Contractor shall submit final documentation thirty (30) 
calendar days after receipt of Government comments.  At this time Marine Corps Formal School and Unit Training 
is not anticipated. 
 
3.13.1   Training Course Curriculums.  The Contractor shall develop operator, maintainer and train-the-trainer 
course curriculums.  The content of the course shall focus on providing the knowledge and skills necessary to 
perform operator, maintainer and trainer tasks. 
 
3.13.2   Reserved.   
  
3.13.3   Reserved.   
 
3.13.4   Reserved.   
 
3.13.5   OCONUS Training.  The Contractor shall provide an operator and maintainer training course.  The content 
of the operator training course shall focus on providing the operator with the knowledge and skills necessary to 
perform operator tasks.  The content of the maintainer training course shall focus on providing the maintainer with 
the knowledge and skills necessary to perform maintainer tasks.  Training must include laser radiation safety 
training.  All OCONUS training will be provided by the deployed FSRs.  Submission of course conduct 
information packages will be submitted no later than thirty (30) calendar days after completion of training to the 
Contracting Officer Representative (COR). 
4.  USMC SUPPORT.  The USMC will provide the following support for FSRs deployed in the CENTCOM Areas 
of Responsibility: 

• Provide life support to include housing, meals, emergency medical resuscitative care, and security at no cost 
to the contractor field personnel. 

• Assist with logistical support in Afghanistan for the movement of parts. 
• Provide US Military system operators for training and system operation. 
• Provide security for FSR movement in-country transportation (helicopter, military convoy in a MRAP, fixed 

wing, etc.) 
• Assist in providing support infrastructure such as warehousing for the VOSS and consumables as well as 

administrative support such as office space, DSN lines, and Internet access. 
• Provide at no charge Non-Classified Internet Protocol Router Network and Secret Internet Protocol Router 

Network access and communications in Afghanistan. 
• Ensure contractor personnel be provided with security during all phases of the deployment and sustainment.  
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o FSRs shall not venture outside the wire without Military security. 
o Guard Tower coverage (only) at FOB Entry Control Points, and/or riding in exposed vehicles during 

convoys is not permitted. 
o If FSRs need to maintain a system and Military Personnel do not provide the appropriate security, FSRs 

shall NOT proceed outside the wire. 
• Provide secure, controlled storage areas for consumables, spare parts, and servicing in USMC specific areas 

of operation. 
 

Based on current experience in Iraq and Afghanistan, there will be sufficient Command emphasis to ensure that the 
USMC will provide support to manage the program with particular attention to life support, administrative 
workspace, transportation, communications, and housing for the FSRs.   
DELIVERABLES.  The following documentation will be submitted in the subsequent forms. 
All reports will be submitted as both hard copies and electronic copies. 
Weekly reports are the only exception.  Weekly reports will be electronic copy only. 
Technical Data Packages will be submitted as both hard copies and electronic copies. 
Supply Support listings will be submitted electronically. 
Training documentation will be submitted as both hard copy and electronic copy. 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
 
 
The following have been added by full text:  
        SECTION F 
Section F Delivery 
Additional Delivery Addresses: 

1) SPAWARSYSCEN  Atlantic MRAP/MVIP    DoDAAC: N4142B 
2921 Avenue B North Building 1639    TAC:  A2B6 
North Charleston, SC  29405-1821 
Mark For:  Daniel J. Jones  Code: 5.2.5.1.0DJ 
       843-302-6780 
       Project Code:    R2C 

                              
2) ALBANY        DoDAAC: MMSA01 

Traffic Management Officer 
MCLB  Bldg 1221 Door 20 
MF  FSD  STOR  MAINTBR  WHSE  1231  DR  11 
Albany, GA 31704-5000 

 
3) TOBYHANNA 

Tobyhanna Army Depot (TYAD) 
DODAAC:  W25JNE 
11 Hap Arnold Blvd 
WHSE 7 Bay 5 
ATTN:  Bill McCarthy 
Mark For:  PM  GS  VOSS 
Commercial: (570) 615-9860 
Tobyhanna, PA 18466 

 
INSPECTION AND ACCEPTANCE: 
 
Inspection and Acceptance for CLIN 1008 RMA’s only are to be processed through the 0BEE1 address:  
Inspection and Acceptance for NEW Hardware CLINs 1005 and 1008 are to be processed through DCMA 
OCALA (34675) location. 
CLIN 1008 RMA’s address: 
0BEE1 
Lockheed Martin Corporation 



M67854-12-D-5504 
000302 

Page 3 of 4 
 

 

1700 Tradeport Drive 
Orlando, FL  32824 
CLIN 1005 and 1008 New Hardware address: 
34675 
DCMA Ocala 
498 Oak Road 
Ocala, FL  34470 
 
Shipping via Commerical AIR: 
Delivery Order (DO): 0002 and 0003  
CLIN 0008, 1008 and 1005 
Authorization Period:  01 August 2013 to 31 July 2014 
“Commercial freight, at no additional cost to the Government, is authorized for heavy freight in excess of 150 
pounds, shipping per DCMA transportation guidelines.” 
 
 
  
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 1005  
                The 'charge ship to' description MGEF has been added.  
 
 
 
        CLIN 1008  
                The 'charge ship to' description MGEF has been added.  
 
DELIVERIES AND PERFORMANCE  
 
The following Delivery Schedule item for CLIN 1005 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 01-AUG-2013 TO 

31-JUL-2014  
N/A  USMC CAMP 508 

CLR-151 SEI/MMDC 
ATTN:  GYROCAM 
CAMP BASTION, LEATHERNECK   
FOB:  Origin  

M95306  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 01-AUG-2013 TO 
31-JUL-2014  

N/A  CAMP LEATHERNECK 
USMC CAMP 508 
CLR-151  SEI / MMDC 
ATTN: GYROCAM 
CAMP BASTION, LEATHERNECK   
FOB:  Origin  

M95305  

  
 
The following Delivery Schedule item for CLIN 1008 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 01-AUG-2013 TO 

31-JUL-2014  
N/A  USMC CAMP 508 

CLR-151 SEI/MMDC 
ATTN:  GYROCAM 
CAMP BASTION, LEATHERNECK   
FOB:  Origin  

M95306  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 01-AUG-2013 TO 

31-JUL-2014  
N/A  CAMP LEATHERNECK 

USMC CAMP 508 
CLR-151  SEI / MMDC 
ATTN: GYROCAM 
CAMP BASTION, LEATHERNECK   
FOB:  Origin  

M95305  

  
 
(End of Summary of Changes)  
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